
J-A-1
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A001
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

Air System Lifecycle Plan
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A N/A See Block 16 Draft Reg Repro

16. REMARKS

Block 4 – Contractor Format Acceptable.  The Air System Lifecycle Plan
(ASLP) documents an overall plan for cost-effective system capability
updates/improvements over the lifecycle based on “cradle-to-grave” air
system management and support concepts and includes technical and
cost analysis necessary for key JSF milestone decisions. The ASLP
baselines the products of EMD and provides a plan for processes and
procedures for improvements over the lifecycle.  The plan shall contain:

1. Operational air system description
2. Operational employment concepts
3. Air system functional allocations
4. Air vehicle features and characteristics
5. Software Development and Support Planning (summary of detailed

Software Development Plan  A011)
6. Autonomic logistics capability features and characteristics (e.g.,

reliability, maintainability, prognostics and health maintenance
allocations, predictions and performance)

7. Training capability features and characteristics
8. Diminishing Manufacturing Sources (DMS)/Out-of-Production Parts

(OPP) management
9. Low-rate initial production manufacturing plans
10. Full-rate production manufacturing plans
11. Hazardous materials reduction/elimination initiatives and

demilitarization/disposal plans

Blocks 12 and 13 -
•  1st at PDR (partial draft to include outline with definition and scope of

each section)
•  2nd at CDR (complete draft)
•  3rd and subsequent 90 days prior to each DAE Review

Block 14 – Electronic copies shall be provided in Microsoft Word
compatible format.  Distribution will be via the JSF Virtual Enterprise.
Contractor shall provide the COR e-mail notification that indicates where
that CDRL has been posted NLT the CDRL submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-2
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A002
2. TITLE OF DATA ITEM

Cost Performance Report
3. SUBTITLE

N/A
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81466
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A N/A Monthly Draft Reg Repro

16. REMARKS

Block 4 -
a.  Format 1 Instructions:

(1) Contract Work Breakdown Structure (CWBS) elements shall be
reported at Level three of the CWBS, except for the following:

(a) when the budgeted value of a Level three CWBS element budget
exceeds 20% of the Contract Budget Baseline (CBB) then such
element will be reported at a lower level where none of the lower
reporting elements exceed 20% of the CBB.
(b) when the budgeted value of a Level two CWBS element is less
than 1% of the CBB then the element shall be reported at Level two,
not subdivided into its Level three components.

b.  Format 2 Instructions:  Use organizational categories, e.g., Integrated
Product Team (IPT) or functional, following reporting conventions in
paragraph a.(1)(a)  and a.(1)(b) above, substituting applicable
organizational levels for CWBS levels.

(1)  Material shall be identified separately as non-add items.
(2)  Major Subcontractors shall be identified separately as non-add
items.

c.  Format 1 and Format 2 Instructions:  Reporting levels will be reviewed
periodically, and may be adjusted by contract modification with no change
to the contract price.
d.  Format 3 Instructions:  Significant differences (absolute values
exceeding +/- 5%) between the Performance Measurement Baseline
(PMB) at the beginning and end of each specified period shall be
explained in Format 5.
e.  Format 4 Instructions:

(1) The contractor’s estimate-to-complete projections shall be used for
time phasing equivalent staff-months for each organizational category
specified in Format 2.
(2) Significant changes that require explanations in Format 5 are those
that change the value of the projected total staff-months at completion
of any organizational or functional category by more than +/-5%.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-3
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A002
Continued

2. TITLE OF DATA ITEM

Cost Performance Report
3. SUBTITLE

N/A
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81466
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP
    REQUIRED b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

f.  Format 5 Instructions:
(1)  Problem analyses and narrative explanations shall be required for
Format 1 elements when cost/schedule variances fall within the
following categories:
•  5 largest current cost variances exceeding +/- $500K or +/- 5%.
•  5 largest current schedule variances exceeding +/- $500K or +/- 5%.
•  10 largest cumulative cost variances exceeding +/- $1M and +/- 5%
•  10 largest cumulative schedule variances exceeding +/- $1M and +/-

5%
•  10 largest variances at completion exceeding +/- $2.5M and +/- 5%
•  other cost and schedule variances or technical performance issues

that are causing or are likely to cause significant schedule delays or
cost overruns.

(2) Narrative explanations required and variance thresholds will be
reviewed periodically, and may be adjusted by contract modification
with no change in contract price.
(3) Schedule variance narratives shall identify significant missed
milestones, impact to major milestones, and expected recovery dates.
(4) If there are no changes to the reportable element problem analysis,
expected impacts, or corrective action status then specify, “no changes
since the last reported analysis” and reference the CPR date when the
narrative was reported.

g. CPRs and C/SSRs required from subcontractors will be provided
electronically using the ANSI X12 Transaction Set 839 4010 specification.

Block 12 -  First submission within 25 calendar days after the end of the
first full accounting period following contract award.
Block 13 - Subsequent submissions shall include a “quick look” report
(Formats 1, 2, 3, 4) within 10 calendar days after the close of the
contractor’s accounting period.  The final monthly submission consisting
of all formats (Formats 1 through 5) shall be provided within 25 calendar
days after the close of the contractor’s monthly accounting period.
Block 14 - Electronic copies shall be provided using the American
National Standards Institute (ANSI) X12 Transaction Set 839 4010
specification.

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-4
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A003
2. TITLE OF DATA ITEM

Cost Data Summary Report DD-1921
(Contract)

3. SUBTITLE

Contractor Cost Data Reporting (CCDR)
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-FNCL-81565
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A 31 December See Block 16 Draft Reg Repro

16. REMARKS

Submissions shall be prepared in accordance with the approved CCDR
plan provisions, WBS dictionary, and the CCDR manual.  The CCDR data
plan is included as Contract Section J, Attachment (10).  The CCDR
Manual may be obtained from the CCDR Web site at
http://ccdr.pae.osd.mil.

Block 12 - 180 days after contract award.  If the 180 day initial report
period ends within +/- 60 days of 31 Dec, only the report as of 31 Dec
shall be submitted.  Report due 45 days after as of date.

Block 13 -  Annually.  Report due 45 days after as of date.

Block 14 -  Electronic copies shall be provided in Windows EXCEL based
workbook/worksheet compatible format. Distribution will be via the JSF
Virtual Enterprise.  Contractor shall provide the COR e-mail notification
that indicates where that CDRL has been posted NLT the CDRL
submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-5
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A004
2. TITLE OF DATA ITEM

Functional Cost Hour Report DD-1921-1
(Contract)

3. SUBTITLE

Contractor Cost Data Reporting (CCDR)
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-FNCL-81566
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A See Block 16 See Block 16 Draft Reg Repro

16. REMARKS

Submissions shall be prepared in accordance with the approved CCDR
plan provisions, WBS dictionary, and the CCDR manual.  The CCDR data
plan is included as Contract Section J, Attachment (10).  The CCDR
Manual may be obtained from the CCDR Web site at
http://ccdr.pae.osd.mil.

Block 11 - As of 31 Dec, 60 days after CDR complete, and at month end
following first flight for each variant

Block 12 - 180 days after contract award.  If the 180 day initial report
period ends within +/- 60 days of 31 Dec, only the report as of 31 Dec
shall be submitted.  Report due 45 days after as of date.

Block 13 - Annually as of 31 Dec plus 60 Days after CDR complete and at
month end following first flight for each variant.  Should the event driven
submissions fall within +/- 60 days of an annual submission, only the
annual submission is required.  Reports due 45 days after as of date.

Block 14 - Electronic copies shall be provided in Windows EXCEL based
workbook/worksheet compatible format.  Distribution will be via the JSF
Virtual Enterprise.  Contractor shall provide the COR e-mail notification
that indicates where that CDRL has been posted NLT the CDRL
submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-6
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A005
2. TITLE OF DATA ITEM

Progress Curve Report DD-1921-2
(Contract)

3. SUBTITLE

Contractor Cost Data Reporting (CCDR)
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-FNCL-81567A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A See Block 16 See Block 16 Draft Reg Repro

16. REMARKS

Submissions shall be prepared in accordance with the approved CCDR
plan provisions, WBS dictionary, and the CCDR manual.  The CCDR data
plan is included as Contract Section J, Attachment (10).  The CCDR
Manual may be obtained from the CCDR Web site at
http://ccdr.pae.osd.mil.

Block 11 - As of 31 Dec

Block 12 -  Month end following first flight or 48 months after contract
award, whichever comes first.  If the initial report event falls within +/- 60
days of 31 Dec, only the report as of 31 Dec shall be submitted.  Report
due 45 days after as of date.

Block 13 - Annually as of 31 Dec.  Report due 45 days after as of date.

Block 14 - Electronic copies shall be provided using EXCEL based
workbook/worksheet compatible format.  Distribution will be via the JSF
Virtual Enterprise.  Contractor shall provide the COR e-mail notification
that indicates where that CDRL has been posted NLT the CDRL
submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-7
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A006
2. TITLE OF DATA ITEM

Software Product Development Report
 DD-2630 (Contract)

3. SUBTITLE

 N/A
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

 N/A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION    See Block 16 NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A See Block 16 See Block 16 Draft Reg Repro

16. REMARKS

Submissions shall be prepared in accordance with the Contract Software
Measurement Plan (CSMP), draft DD Form 2630-R and accompanying
definitions and instructions.  The CSMP, draft DD Form 2630-R and
accompanying definitions and instructions are included as contract
Attachment (11).
Block 10 -180 days after contract award,  CDR complete and at
completion

Block 11 – 180 days after contract award, 60 days after CDR complete
and at completion
Block 12 - Same as of date as the ‘initial’ DD Form 1921-1 report (see
Data Item No. A004, Block 12).  Report due 45 days after as of date.
Block 13 – Same as of date as the ’60 days after CDR’ DD Form 1921-1
report (see Data Item No. A004, Block 13).  The ‘at completion’ report
shall be submitted at the same time as the final DD Form 1921-1 report.
Reports due 45 days after as of date.

Block 14 – Distribution and addresses: Electronic copies shall be
provided in Windows EXCEL based workbook/worksheet format. The
contractor shall make this data available to the government on-line via the
contractor’s electronic management system.

 JSF Program Office

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-8
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A007
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

Facilities Requirements Document for Typical
Shorebased and Shipboard Facilities

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A 30 Days prior to PDR b. COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

See
Block 16

N/A See Block 16 Draft Reg Repro

16. REMARKS

Block 4:  Contractor Format Acceptable. This item shall identify, at a
minimum, aviation facility minimum requirements for the JSF in the
following categories:

Content.  The Facility Requirements Document shall consist of six  parts.
a. Test Facility requirements.
b. Operational Facility Requirements.
c. Training Facility Requirements.
d. Depot Facility Requirements.
e. Installation Infrastructure Facility Requirements.
f. Shipboard Facility Requirements.

Each of the five parts listed above shall contain:
a. Introduction.
b. Requirements.
c. Alternatives.
d. Rehabilitation or Military Construction Requirements.
e. Budgetary requirements.

Introduction -This section shall provide an overview of the existing
facilities and identify the reason for the analysis.  It shall also identify the
objectives and limitations of the report.

Requirements - This section shall identify facilities required to support
Joint Strike Fighter Weapon Systems and personnel.

Alternatives - This section shall identify and provide justification for
alternatives for the modifications of existing contractor or government
facilities or the requirement for new construction to support he Weapon
System and personnel.

Rehabilitation or Military Construction Requirements - This section shall
identify any construction or rehabilitation requirements.  For Government
facilities, this section shall contain a description, cost estimates, and
location of the construction or rehabilitation requirements.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-9
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A007
Continued

2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

Facilities Requirements Document for Typical
Shorebased and Shipboard Facilities

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP
    REQUIRED b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

Budgetary requirements - This section shall contain the following:

a. MILCON requirements.
b. Trade-off analysis and budgetary analysis.
c. Initial budgetary estimate and detailed justification for Service

rehabilitation or MILCON requirements.
d. Project development brochure for Service rehabilitation or

MILCON requirements.

Block 8: Government review and comment will be 60 days after receipt of
final version from the contractor. Subsequent revisions will be reviewed
and commented 60 days after receipt of the changed document.

Block 13: Revisions will submitted as required, but no less than annual.
Final delivery will occur 60 days prior to end of contract.

Block 14: Electronic copies shall be provided in MS Word compatible
format for text, MS Project compatible format for schedule, and MS
Powerpoint compatible format for graphics.  Distribution will be via the
JSF Virtual Enterprise.  Contractor shall provide the COR e-mail
notification that indicates where that CDRL has been posted NLT the
CDRL submission date.

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-10
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A008
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

LFT&E/Vulnerability Report
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A See Block 16 b. COPIES

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A N/A See Block 16 Draft Reg Repro

16. REMARKS

Block 4: Contractor Format Acceptable.  This document shall be provided
in a multiple Volume Live Fire Test & Evaluation (LFT&E) and
Vulnerability report.
Volumes 1.0 to 1.xx contain plans for each LFT&E "issue" defined within
the LFT&E appendix of the Test Evaluation Master Plan. These volumes
shall describe all test events and/or Modeling, Simulation and Analysis
(MS&A) activities needed to document completion of each LFT&E issue.
Volume 2.0 to 2.xx contains a Test Instruction Sheet (TIS) for each test
event.  The TIS describes all procedures and detailed information
needed to conduct tests.
Volume 3.0 contains Vulnerability analysis results for all threats.  The
Vulnerability Analysis report shall document accomplishment of
specifications.  This volume shall include system and/or subsystem
descriptions as needed to define vulnerability features, describe   how
LFT&E data is used to impact the system assessment, MS&A-ground
rules, and databases used in analyses.
Volume 4.0 contains a Consolidated LFT&E report that integrates all
LFT&E test events and MS&A activities to document the completion of
the Overarching LFT&E issues.
Block 10: Portions of Volume 1 (LFT&E issue test plan) and portions of
Volume 2 (TIS) are due 45 days prior to the test event or modeling,
simulation & analysis activity.
Volume 3 (Vulnerability Analysis report) shall be available to the LFT&E
IPT prior to PDR, and updated prior to CDR, late EMD as needed, and
finally after completion of all LFT&E events.
Volume 4 (LFT&E Consolidated report) shall be provided 120 days prior
to DAE IPR II.
Only portions of the report approved by OSD needs to be managed as a
CDRL. A final release of all volumes will occur 120 days prior to DAE IPR
II.
Block 14: Electronic copies shall be provided in Microsoft Word
compatible format.  Distribution will be via the JSF Virtual Enterprise.
Contractor shall provide the COR e-mail notification that indicates where
that CDRL has been posted NLT the CDRL submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-11
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A009
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

Technical Data Management Plan
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A 120 Days After Contract
Award

b. COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

See
Block 16

N/A See Block 16 Draft Reg Repro

16. REMARKS
Block 4 - The Technical Data Management Plan deliverable shall identify the contractors specific
management and technical implementation processes, interfaces, technology maturation factors,
and transactions independent formats for all aspects of the Program’s Integrated Digital
Environment (e.g. Logistics Information systems, Technical Data Packages, Interactive Electronic
Technical Manuals, Configuration/Systems Engineering tools, etc,).  The document should also
include a Quality Assurance Program Plan (QAPP) for developing an IETM  (including in-process
reviews and validation). This plan applies for all information products covered within the
environment described by DOD 5000.2, paragraphs 3.3.5.5 & 3.3.6.3, and applies for all types of
data/information products both deliverable and internal (i.e., prime and all effected subcontractors)
and externally interfaced (i.e., customer).  The documented plan shall utilize the outline below.
When the Technical Data Management Program needs to be more clearly defined, the outline
shall be sub-divided.

Cover Sheet

Table of Contents

Section I Introduction    
1.1 Scope
1.2 Objectives

Section II Organization
2.1 Responsibilities
2.2 Policy Directives
2.3 Interrelationship, Organizational Chart

Section III Data Control Procedures
3.1 Data Item Scope, Content, and Format
3.2 Data Item Submittal (Schedule and Distribution)
3.3 Data Item Use of Common Information
3.4 Data Not Duplicated
3.5 Data Item Quality Control and Assurance
3.6 Data Item Approval
3.7 Internal Data
3.8 Data Items Rework
3.9 Recorded Information

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-12
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A009
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

Technical Data Management Plan
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP
    REQUIRED b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

Section IV Data Storage and Retrieval Procedures
4.1 Data Bank
4.2 Classified Material
4.3 Shipping

Section V Subcontractor Data Control Procedures
5.1 Defining Requirements
5.2 Subcontractor Control
5.3 Data Receipt, Distribution, and Storage

Section VI Special Features
6.1 Rights in Data Determination
6.2 Alternate Data Requirements

Block 8 - Government review and comment will be 60 days after receipt of final version from the
contractor. Subsequent revisions will be reviewed and commented 60 days after receipt of the
changed document.

Block 13 - Revisions will submitted as required, but no less than annual.  Final delivery will occur
60 days prior to end of contract.

Block 14 - Electronic copies shall be provided in MS Word compatible format for text, MS Project
compatible format for schedule, and MS Powerpoint compatible format for graphics.  Distribution
will be via the JSF Virtual Enterprise.  Contractor shall provide the COR e-mail notification that
indicates where that CDRL has been posted NLT the CDRL submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-13
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A010
2. TITLE OF DATA ITEM

Scientific and Technical Report
3. SUBTITLE

JSF Systems Integrity Program
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP

LT     REQUIRED N/A  SRR b. COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A N/A See Block 16 Draft Reg Repro

16. REMARKS

Block 4 – Contractor format acceptable.   The JSF System Integrity Program (JSIP) documents an
overall approach to design, validation, and force management for each variant.  The JSIP program
shall be provided in a multiple volume report timed to correspond to milestones in EMD.
   Volumes 1.0 to 1.XX shall outline topics to be addressed in Volumes 2.0 through 6.XX.
Document a plan which implements and integrates aspects of the individual services existing
structural, engine, mechanical, avionics, software and low observables integrity programs.
Provide integrated program metrics to ensure the plan and process are effective in identifying
potential improvements (e.g. reduced cost or improved performance.)  Describe single integrated
process to evaluate system level effects in usage and/or environments to sustain performance and
safety for the life of the JSF Air System.  The plan shall address: data collection processes and
dissemination; integration within the Master Plan & Schedule and TEMP; design criteria and
material selection requirements; and coordination with critical parts selection criteria (e.g. safety,
mission and durability critical items).  Report shall be completed 60 days prior to PDR.
    Volumes 2.0 to 2.XX shall contain a Design Information and Criteria Development Report to
include system design criteria and assumptions for Airframe, Engine, Flight Systems, Avionics,
Software and Low Observables.  Report shall be complete prior to PDR.
    Volumes 3.0 to 3.XX shall contain the Design Analysis and Development Test Data to include
documentation in support of the System Building Block Process.  Report shall be completed prior
to full scale testing.
    Volumes 4.0 to 4.XX shall contain the System Full-scale Flight and Ground Test Validation
Report to include Airframe, Engine, Flight Systems, Avionics, Software and Low Observables
ground test results, flight test measured results, and validation of ground test results through
comparisons with flight test data.  Report shall be complete prior to the end of EMD.
    Volumes 5.0 to 5.XX shall contain System Force Management Data Collection and Assessment
data to include all pertinent data for assessing, collecting and determining the remaining life for
each JSF variant and selected components IAW the Air System Lifecycle Plan.  Report shall be
complete prior to the end of EMD.
     Volumes 6.0 to 6.XX shall contain a Force Management Implementation Report to include the
end product of Vol. 4 calculating fatigue life remaining by aircraft serial number.  Report shall be
complete prior to the end of EMD.

Block 13 – A total of 6 submittals as follows: 1st & 2nd at Air System PDR; 3rd at DAE Review 1
Readiness; 4th at DAE Review 2 Readiness; 5th at IPR 1 Readiness Review; 6th at IPR 2
Readiness Review

Block 14 - Electronic copies shall be provided in MS Word compatible format for text, MS Project
compatible format for schedule, and MS Powerpoint compatible format for graphics.  Distribution
will be via the JSF Virtual Enterprise.  Contractor shall provide the COR e-mail notification that
indicates where that CDRL has been posted NLT the CDRL submission date.
.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of    Pages



J-A-14
APPROVED FOR PUBLIC RELEASE; DISTIBUTION IS UNLIMITED

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that not withstanding
any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO.

0002
B. EXHIBIT

A
C. CATEGORY:N/A REF: DOD 5010.12-L AMSDL

TDP                            TM                           OTHER                   X                                     

D. SYSTEM/ITEM

Joint Strike Fighter
E. CONTRACT/PR NO.

N00019-00-P1-PZ058
F. CONTRACTOR

PROVIDED BY CONTRACTOR
1. DATA ITEM NO.

A011
2. TITLE OF DATA ITEM

Software Development Plan (SDP)
3. SUBTITLE

N/A
17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81427A
5. CONTRACT REFERENCE

PROVIDED BY CONTRACTOR
6. REQUIRING OFFICE

JSF Program Office
18. ESTIMATED TOTAL

      PRICE

7. DD250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION NSP
LT     REQUIRED N/A Contract Award b. COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Final

N/A N/A Revise as Required Draft Reg Repro

16. REMARKS

Block 4 - Contractor format acceptable.  The following items shall be included
specifically:
•  Scope – Identify the span of the effort and increments supporting the JSF Block

approach, explicitly linked to the IMP and IMS.
•  Requirements – Trace requirements allocation from Air System/Air Vehicle to

software, and from functions to CSCIs to build elements by Block.
•  Organization – Address prime and all suppliers to deliver or license components

within context of process.
•  Schedule – Identify critical path and mechanisms for task management flexibility

with accountability to overall process.
•  Resources – Identify decision factors, dependencies and constraints, including

contingency measures for shortfalls in availability or performance.
•  Software Process –Identify prime-supplier interaction and accountability to

enterprise process.  Identify govt involvement and access to process. Include
tools, methods, metrics for process and software quality, and associated training
to ensure effective govt participation.  Identify progress toward/achievement of
SEI Level 3 (minimum) or equivalent maturity across the organization.  Define
Critical Performance Areas (CPAs), evaluation and any required mitigation plans.

•  Standards – Provide standards profile for prime and suppliers.  Identify
mechanisms for enforcement.

•  System/Software Engineering Environment – Identify key features, components
and deployment policies for prime and suppliers.  Address licensing and
technology insertion.

•  Risk Analysis & Mitigation – Identify how software risks trace to system and
program risks.

•  Safety & Mission Critical Software – Identify software safety program and
connectivity to system safety program.  Identify process for analysis, assessment,
mitigation and verification, including traceability of safety and mission criticality
requirements from requirements allocation through design to code.

•  Security – Identify plan to achieve accreditation.

Block 14 - Electronic copies shall be provided in MS Word compatible format for
text, MS Project compatible format for schedule, and MS Powerpoint compatible
format for graphics.  Distribution will be via the JSF Virtual Enterprise.  Contractor
shall provide the COR e-mail notification that indicates where that CDRL has been
posted NLT the CDRL submission date.

See Block 16

15. TOTAL →

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page  1 of  1  Pages


